

RESPONSE TO RFP-CAL-OSD-2026-01

# Balanced value with reserved capacity and controlled transfer

Proposal for technology transfer and 12-month commercial manufacture of CALD-201 50 mg film-coated tablets.

|                                                                                 |                                                     |                                                                                  |
|---------------------------------------------------------------------------------|-----------------------------------------------------|----------------------------------------------------------------------------------|
| <div>FIRM MONTHLY CAPACITY</div> <div>420,000</div> <div>tablets reserved</div> | <div>LEAD TIME</div> <div>16</div> <div>weeks</div> | <div>YEAR-ONE TOTAL</div> <div>\$813,400.00</div> <div>firm evaluated cost</div> |
|---------------------------------------------------------------------------------|-----------------------------------------------------|----------------------------------------------------------------------------------|

**Legal entity / site:** Summit Dose Manufacturing, Basel, Switzerland

**Existing agreement:** MSA-CAL-SUM-2024-017, effective 09 December 2024

**Offer date:** 08 October 2026 · Valid 120 days

EXECUTIVE COMMITMENT

Summit Dose Manufacturing proposes to transfer Caldova's controlled process, reserve the capacity stated in this response, manufacture and release bulk tablets under cGMP, and provide the complete batch disposition package. Our offer accepts firm USD pricing, Net 60 payment, safety-stock obligations, and written approval for subcontracting, subject only to the stated exceptions.

Jamie Rowan  
Vice President, Commercial Operations  
Summit Dose Manufacturing · 08 October 2026

Proposal control  
RSP-SUM-2026-01  
Submitted to Efe Abugo

1. Technical, quality, and capacity response

OSD EXPERIENCE

15

years

AVAILABLE CAPACITY

520,000


tablets/month

CURRENT UTILIZATION

78%

at proposed site

MANUFACTURING FLOW AND CONTROL EVIDENCE



| Indicator         | Current evidence | Proposal relevance                  |
|-------------------|------------------|-------------------------------------|
| OTIF              | 95.8%            | Commercial delivery reliability     |
| Batch rejection   | 1.1%             | Quality and process consistency     |
| Right first time  | 97.4%            | Documentation and execution control |
| Inspection status | VAI              | Regulatory history; 0 open actions  |
| Caldova audit     | Satisfactory     | Mandatory quality gate              |
| Transfer success  | 94%              | Comparable program history          |
| Financial rating  | A                | Continuity and resilience           |

**Safety stock:** 4 weeks after launch. **Subcontractors:** Compendial microbiology testing by Piedmont Analytical Services; subject to Caldova approval.

## 2. Technology-transfer plan

The transfer plan uses controlled inputs and gated approval. No PPQ activity begins until methods, master records, cleaning strategy, critical materials, and deviations are approved.

- Week 0 · Kickoff**  
Governance, document index, risk register, and responsibility matrix.
- Weeks 1-4 · Knowledge transfer**  
CAL-MBR-201-TT-01, CAL-SPEC-OSD-201-01, process history, methods, and material controls.
- Weeks 5-8 · Site adaptation**  
Equipment mapping, gap assessment, draft batch records, cleaning and sampling plans.
- Weeks 9-12 · Method and engineering readiness**  
Analytical transfer, engineering protocol, raw-material qualification, operator training.
- Weeks 13-16 · Execution gate**  
Engineering batch review and PPQ readiness decision.

### RESPONSIBILITIES

| Workstream        | Caldova                                      | Summit Dose Manufacturing                             |
|-------------------|----------------------------------------------|-------------------------------------------------------|
| Product knowledge | Specifications, history, methods, MBR inputs | Gap assessment and receiving-site procedures          |
| Materials         | Approve critical sources                     | Qualify, procure, sample, test, inventory             |
| Validation        | Approve strategy and protocols               | Draft and execute approved protocols                  |
| Release           | Final disposition for Caldova use            | Site quality disposition and complete release package |

**Principal implementation risk:** Moderate capacity headroom and a VAI inspection history; no open actions and satisfactory Caldova audit status.

**Exception:** Requests a 16-week minimum lead time for the first commercial campaign; no exception to Net 60 or firm pricing.

3. Firm price and declarations

| Line                     | Description                        | Quantity          | Unit price   | Extended     |
|--------------------------|------------------------------------|-------------------|--------------|--------------|
| 1                        | Technology-transfer package        | 1 lot             | \$295,000.00 | \$295,000.00 |
| 2                        | CALD-201 50 mg film-coated tablets | 4,800,000 tablets | \$0.11       | \$518,400.00 |
| Year-one evaluated total |                                    |                   |              | \$813,400.00 |

COMMERCIAL TERMS

- Currency: USD
- Price validity: 12-month firm period
- Payment: Net 60
- MOQ: 125,000 tablets
- Capacity reservation: 420,000 tablets/month

OFFER DISCLOSURES

**Subcontractors:** Compendial microbiology testing by Piedmont Analytical Services; subject to Caldova approval.

**Exceptions:** Requests a 16-week minimum lead time for the first commercial campaign; no exception to Net 60 or firm pricing.

ATTESTATION

We certify that this response is complete and accurate to the best of our knowledge; that no undisclosed conflict, inducement, or coordinated bid affected it; and that all commitments and exceptions are stated here or in referenced schedules.

Jamie Rowan  
Vice President, Commercial Operations  
Summit Dose Manufacturing

Morgan Lee  
Head of Quality  
Summit Dose Manufacturing

Synthetic signature blocks are typed for demo use and do not represent real persons or authorization.